



25th April 2019

INVITATION TO TENDER

Lycée Français J.P of Accra wishes to expand its existing 3-storey building by adding one more floor to it. It is about removing the existing roof of the building, creating an additional floor of classrooms and washroom, re-roofing, electrical works, plumbing works and all other finishing work.

➤ Description of the environment

- A 3-storey building situated at Lycée J.P Accra, East Legon.
- An existing rooftop slab roofed with timber trusses and covered with corrugated roof shingles.

➤ Works to be done

- Careful removal of roof members and covering for re-use
- Re-location of air-condition outdoor units
- Re-location of overhead water tanks
- Construction of staircase
- Creating of 5No. classrooms
- Creating 2No. washrooms with 3 water closet in each
- Hollow blockwork for external walls
- Re-roofing
- Drywall partitions for internal divisions
- Electrical and air-conditioning works
- Acoustic ceiling
- Floor and wall tiling
- Other finishing works

➤ Proposed date for works: June 2019

We invite you to visit our school from Monday 29th April to Friday 3rd May between the hours 9am and 2pm to inspect the building and also pick up a bill of quantities and drawings for the works. Priced bills, methodology and program of works should be submitted to the school on or before Friday 10th May 2019 at mid-night.

If selected, you must present a performance bond from your bank.

For any question or comment, please do not hesitate to communicate with Mr. Matthew Nyarko (responsable.travaux@lfaccra.com)

Best Regards,

Mr. David Ballieu
Principal



ÉTABLISSEMENT
CONVENTIONNÉ



aefe

Agence pour
l'enseignement français
à l'étranger

25 Avril 2019

APPEL D'OFFRES

Le Lycée Français J.P d'Accra souhaite agrandir son bâtiment existant de 3 étages en y ajoutant un étage. Il s'agit de supprimer le toit existant du bâtiment, de créer un étage supplémentaire de salles de classe et de toilettes, de refaire la toiture, les travaux électriques, les travaux de plomberie et tous les autres travaux de finition.

➤ Description de l'environnement

- Un immeuble de 3 étages situé au Lycée J.P Accra, East Legon.
- Une dalle de toit existante en treillis et recouverte de bardeaux de tôle ondulée.

➤ Travaux à faire

- Enlever soigneusement la toiture et conserver pour réutilisation
- Repositionnement des unités extérieures de climatisation
- Repositionnement des réservoirs d'eau en hauteur
- Construction d'escaliers
- Création de 5. salles de classe
- Création de 2. toilettes avec 3 WC dans chacune
- Blocs creux pour murs extérieurs
- Toiture
- cloisons sèches pour les divisions internes
- Travaux d'électricité et de climatisation
- plafond acoustique
- Carrelage de sol et de mur
- autres travaux de finition

➤ Date projetée pour les travaux: juin 2019

Nous vous invitons à visiter notre Lycée du lundi 29 avril au vendredi 3 mai, de 9 heures à 14 heures, afin d'inspecter le bâtiment, ainsi que de prendre un relevé quantitatif et des dessins pour les travaux.

Les factures, la méthodologie et le programme des travaux doivent être soumis à l'école au plus tard le vendredi 10 mai 2019 à minuit.

Si cette option est sélectionnée, vous devez présenter un cautionnement d'exécution de votre banque. Si vous avez des questions ou des commentaires, SVP n'hésitez pas à communiquer avec M. Matthew Nyarko (responsable.travaux@lfaccra.com)

Meilleures salutations,

M. David Ballieu
Proviseur